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‘ ,J( ‘7‘ Iy H ‘ f Preston Cole

Director of Operations

! /I ] I Department of Public Works Jeffrey S. Polenske
R’" a]]l{ee Infrastructure Services Division City Engineer

February 5, 2014
Official Notice No. 2-1
Addendum No. 1
A revised project quantity reflects the quantity of trees clearing and grubbing, also a

revised special provisions to show the locations of trees to be removed (#23).

Bid Item, 40411, Trees Clearing — new total is 130 in dia.
Bid Item, 40412, Trees Grubbing — new total is 130 in dia.

Please acknowledge the Addendum No. 1 in the proper section of the bid.

Very truly yours,

Ma; Amer

Management Civil Engineer Senior

MA: ns

841 N. Broadway, Room 701, Milwaukee, WI 53202
Phone (414) 286-2400 - Fax (414) 286-5994 - TDD (414) 286-2025 < www.milwaukee.gov/mpw



02/03/2014
PROJECT BREAKDOWN 01:24:06 PM

OFFICIAL NOTICE # 2-1

PROJECT TITLES

PROJECT 872-0821 PROJECT/GRANT ST211120121 ESTIMATE 29090
N. 19th St. - W. Capitol Dr. to W. Olive St.
PROJECT 871-0836 PROJECT/GRANT ST21110116 ESTIMATE 28106

N. 3rd St. - W. Auer Ave. to W. Keefe Ave. (Including replacement of speed humps (4))




ITEM #
30500
30501
30606
40121
40122
40131
40132
40211
40231
40241
40261
40262
40411
40412
50200
50315
50330
50367
50570
50590
50670
50760
60130
70203
70500
82200
82300
83200
83355
83365
83375
83400
84320
84325
84511
84513
97003
97010
97180
97191
97212
97213
97220
97328
97350
97701
97900

PROJECT BREAKDOWN
OFFICIAL NOTICE # 2-1

Project Number

Plans Per Project
Roadway Width
Approximate Length

ITEM DESCRIPTION
Mobilization
Finishing Roadway
Barricading and Signing
Cutting
Roadway Cutting
Filling
Roadway Filling
Pavement Removal
Curb and/or Curb and Gutter Removal
Concrete Walk and/or Driveway Removal
Sawing (Full Depth)
Sawing
Trees Clearing
Trees Grubbing
Concrete Curb and Gutter
5 inch Concrete Walk
Detectable Warning Field
7 inch Concrete Driveway
7 inch Concrete Pavement
9 inch Concrete Pavement
7 inch Concrete Alley Pavement
6 inch Concrete Base

Variable Thickness Asphalt Concrete Pavement (1/2

3 inch Crushed Gravel Base
Gravel Filling

Sodding

Topsoil

Pavement Grinding

Pavement Marking, Crosswalk, Epoxy, 12 Inch, White
Pavement Marking, Stop Line, Epoxy, 24 Inch, White

Pavement Marking, 12 inch White
Sealing Pavement Joints and Cracks
Water Valve Box Adjustment

Water Service Box Adjustment
Manhole / Inlet Adjustment Type |
Manhole / Inlet Adjustment Type |l
Abandon Storm Water Inlet or Catch Basin
Removing Inlets

Inlet Frame and Cover Type 57
Manhole Frame and Cover Type 58
Inlet, Type 44A

Inlet, Type 45A

Manhole/inlet Repair

8" PVC Pipe

4' Diameter Manhole Including Frame and Cover

Internal Manhole Seal
Erosion Control

* Combined under one lump sum.

FT.
FT.

UNIT
Lump Sum
Lump Sum
Lump Sum
cu. yd.
cu. yd.
cu. yd.
cu. yd.
sq. yd.
lin. ft.
sq. ft.
lin. ft.
fin. ft.
in. dia.
in. dia.
lin. ft.
sq. ft.
sq. ft.
sq. ft.
sq. yd.
sq. yd.
sqg. yd.
sq. yd.
tons
sq. yd.
tons
sq. yd.
cu. yd.
sq. yd.
lin. ft.
lin. ft.
lin. ft.
sq. yd.
each
each
each
each
each
each
each
each
each
each
vert. ft.
lin. ft.
each
each
Lump Sum

872-0821
29090

2

30'

1580’

208
419
62

5684
20
14103
522
249
60

3149
15780

2242
4787
34
14
5684
1972

109
62

4787

02/03/2014

01:24:06 PM
Page 2 of 3
871-0836 TOTAL
28106
3
36'
2050'
* 1
* 1
* 1
55 263
3094 3513
201 263
- 7
10 5694
4325 4345
15442 29545
- 522
117 366
70 130
70 130
4332 7481
16957 32737
104 104
602 2844
7750 12537
- 34
10 10
- 14
114 121
- 5684
17 17
1847 3819
103 212
638 700
300 300
75 75
200 200
7750 12537
16 27
52 99
20 46
7 7
1 1
5 5
11 19
8 9
8 8
- 9
5 5
214 531
. 1
- 4
1

Prepared by Estimating




OFFICIAL NOTICE NO. 2014-2-1

For

(ST211120121)

N. 19th St. - W. Capitol Dr. to W. Olive St.

(ST211101186)

02/03/2014
11:45:03 AM

N. 3rd St. - W. Auer Ave. to W. Keefe Ave. (Including replacement of speed humps (4))

1st Aldermanic District

ALL BIDS MUST BE TYPED OR PRINTED

30500 MOBILIZATION 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
30501 FINISHING ROADWAY 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
30606 BARRICADING AND SIGNING 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
40121 CUTTING 263.00 cu. yd.

(Bid in figures) $ per cu. yd.
(Bid in words) $ per cu. yd.
40122 ROADWAY CUTTING 3,5613.00 cu. yd.

(Bid in figures) $ per cu. yd.
(Bid in words) $ per cu. yd.
40131 FILLING 263.00 cu. yd.

(Bid in figures) $ per cu. yd.
(Bid in words) $ per cu. yd.




02/03/2014

11:45:03 AM
OFFICIAL NOTICE NO. 2014-2-1
40132 ROADWAY FILLING 7.00 cu. yd.
(Bid in figures) $ per cu. yd.
(Bid in words) $ per cu. yd.
40211 PAVEMENT REMOVAL 5,694.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
40231 CURB AND/OR CURB AND GUTTER REMOVAL 4,345.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per lin. ft.
40241 CONCRETE WALK AND/OR DRIVEWAY REMOVAL 29,545.00 sq. ft.
(Bid in figures) $ per sq. ft.
(Bid in words) $ per sq. ft.
40261 SAWING (FULL DEPTH) 522.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per fin. ft.
40262 SAWING 366.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per lin. ft.
40411 TREES CLEARING 130.00 in. dia.
(Bid in figures) $ per in. dia.
(Bid in words) $ per in. dia.
40412 TREES GRUBBING 130.00 in. dia.
(Bid in figures) $ per in. dia.
(Bid in words) $ per in. dia.




02/03/2014

11:45:03 AM
OFFICIAL NOTICE NO. 2014-2-1
50200 CONCRETE CURB AND GUTTER 7,481.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per lin. ft.
50315 5 INCH CONCRETE WALK 32,737.00 sq. ft.
(Bid in figures) $ per sq. ft.
(Bid in words) $ per sq. ft.
50330 DETECTABLE WARNING FIELD 104.00 sq. ft.
(Bid in figures) $ per sq. ft.
(Bid in words) $ per sq. ft.
50367 7 INCH CONCRETE DRIVEWAY 2,844.00 sq. ft.
(Bid in figures) $ per sq. ft.
(Bid in words) $ per sq. ft.
50570 7 INCH CONCRETE PAVEMENT 12,537.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
50590 9 INCH CONCRETE PAVEMENT 34.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
50670 7 INCH CONCRETE ALLEY PAVEMENT 10.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
50760 6 INCH CONCRETE BASE 14.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.




60130

(Bid in figures)

02/03/2014

11:45:03 AM
OFFICIAL NOTICE NO. 2014-2-1
VARIABLE THICKNESS ASPHALT CONCRETE PAVEMENT (1/2 INCH 121.00 ton
MAXIMUM)
$ per ton
$ per ton

(Bid in words)

70203
(Bid in figures)
(Bid in words)

70500
(Bid in figures)
(Bid in words)

82200
(Bid in figures)
(Bid in words)

82300
(Bid in figures)
(Bid in words)

83200
(Bid in figures)
(Bid in words)

83355
(Bid in figures)
(Bid in words)

83365
(Bid in figures)
(Bid in words)

3 INCH CRUSHED GRAVEL BASE

5,684.00 sq. yd.

$ per sq. yd.

$ per sq. yd.
GRAVEL FILLING 17.00 fon

$ per ton

$ per ton
SODDING 3,819.00 sq. yd.

$ per sq. yd.

$ per sq. yd.
TOPSOIL 212.00 cu. yd.

$ per cu. yd.

$ per cu. yd.
PAVEMENT GRINDING 700.00 sq. yd.

$ per sq. yd.

$ per sq. yd.
PAVEMENT MARKING, CROSSWALK, EPOXY, 12 INCH, WHITE 300.00 lin. ft.

$ per lin. ft.

$ per lin. ft.
PAVEMENT MARKING, STOP LINE, EPOXY, 24 INCH, WHITE 75.00 lin. ft.

$ per lin. ft.

$ per lin. ft.




02/03/2014

11:45:03 AM
OFFICIAL NOTICE NO. 2014-2-1
83375 PAVEMENT MARKING, 12 INCH WHITE 200.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per lin. ft.
83400 SEALING PAVEMENT JOINTS AND CRACKS 12,537.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
84320 WATER VALVE BOX ADJUSTMENT 27.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
84325 WATER SERVICE BOX ADJUSTMENT 99.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
84511 MANHOLE / INLET ADJUSTMENT TYPE | 46.00 each
(Bid infigures) $ per each
(Bid in words) $ per each
84513 MANHOLE / INLET ADJUSTMENT TYPE il 7.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
97003 ABANDON STORM WATER INLET OR CATCH BASIN 1.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
97010 REMOVING INLETS 5.00 each
(Bid in figures) $ per each
(Bid in words) $ per each




02/03/2014

11:45:03 AM
OFFICIAL NOTICE NO. 2014-2-1
97180 INLET FRAME AND COVER TYPE 57 19.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
97191 MANHOLE FRAME AND COVER TYPE 58 9.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
97212 INLET, TYPE 44A 8.00 each
(Bid in figures) per each
(Bid in words) $ per each
97213 INLET, TYPE 45A 9.00 each
(Bid in figures) per each
(Bid in words) $ per each
97220 MANHOLE/INLET REPAIR 5.00 vert. ft.
(Bid in figures) $ per vert. ft.
(Bid in words) $ per vert. ft.
97328 8" PVC PIPE 531.00 lin. ft.
(Bid in figures) $ per lin. ft.
(Bid in words) $ per lin. ft.
97350 4’ DIAMETER MANHOLE INCLUDING FRAME AND COVER 1.00 each
(Bid in figures) $ per each
(Bid in words) $ per each
97701 INTERNAL MANHOLE SEAL 4.00 each
(Bid in figures) $ per each
(Bid in words) $ per each




OFFICIAL NOTICE NO. 2014-2-1

02/03/2014
11:45:04 AM

1 Lump Sum

Lump Sum

97900 EROSION CONTROL
(Bid in figures) $
(Bid in words) $

Lump Sum

TOTAL ESTIMATE:
(Bid in figures) $

(Bid in words) 3




Special Provisions Official Notice No, 2 -1-2014 Page 7 of 12

S$T211120121 - N. 19t St. — W. Capitol Dr. to W. Olive St.
ST21110116 — N, 3 St. - W. Auer Ave. to W. Keefe Ave.
(Including replacement of speed humps -4)

23.

24,

25,

Three (3) trees are to be removed on Project No. ST211101116 as follows:

| Size and Type I Location l
| 27" Maple || Sta. 13+51 WIS }
| 19’ Maple || Sta. 14+63 WIS 1
| 24" Maple || Sta. 18+18 E/S l

Two (2) trees are to be removed on Project No. ST211120121 as follows:

| Size and Type | Location f
| 42" Ash || Sta. 4+98 WIS |
| 28" Ash || Sta. 10+37 W/S |

The City has retained a consultant for doing line and grade staking on paving contracts. The City
needs the project staked five (5) working days before construction starts so the removals can be
measured by City field crews. As a result, the contractor must contact the City eight (8) working
days in advance so that the City can give the consultant three (3) working days to stake the project.
The City will make the initial consultant contact at the time the contractor calls for a start. [f the
contractor wants the stakeout done in a special way to accommodate a special piece of equipment
or a new procedure, it is up to the contractor to communicate this to the consultant. The consultant
is required to stake each stage of work one (1) time. The contractor is required to check that the
stakes and grades are acceptable to use before construction starts. Any staking required because
the contractor failed to protect the stakes or failed to transfer the grades would be at the
contractor's expense. If there are design changes, the consultant will be paid an extra for stakeout.
Stakes needing replacement due to alleged third party actions will require Construction Supervisor
approval if a cost is involved.

The contractor shall protect, adjust and maintain accessibility to all water access boxes (services,
valves, etc.) within the limits and for the duration of the paving project. Within the limits of the
project, there are approximately 27 gate valves and 99 water service boxes to be protected,
maintained and adjusted. Cost for this work shall be per each as listed in the bid item quantities.

The City will locate, mark, inspect and repair all water access boxes within the limits of the project
before the contract starts. Before construction commences, the contractor will be provided
additional detailed information identifying these facilities. The contractor is responsible throughout
the duration of the project, to ensure all water boxes are adequately located and identified by blue
paint and that they remain accessible for operation of the appurtenances by City forces at all times.
The contractor shall exercise caution in working adjacent to these facilities to protect them from
damage and to maintain the required access to them. Any facility identified during the duration of
the project that cannot be located or operated, must be corrected by the contractor at that time. If
the City requires location and/or operation of water appurtenances during the course of paving, and
it is not identifiable and/or accessible, the City will make the necessary repairs and the cost as well
as the bid item deducted from the contract or billed.




Special Provisions Official Notice No. 2 -1-2014 Page 8 of 12

ST211120121 - N. 19t St — W, Capitol Dr. to W. Olive St.
ST21110116 - N. 34 St. — W. Auer Ave. to W. Keefe Ave.
(Including replacement of speed humps -4)

26.

All materials used for the adjustment of these facilities must meet City specifications and will be
provided by Milwaukee Water Works’ Stores by contacting Mr. Jesse Hernandez at (414) 286-6306
and / or (414) 708-2670. If there is contractor damage, the materials must still be provided by the
Milwaukee Water Works’ Stores; however, in this case, the contractor will be charged for all
materials. Materials furnished by the City and not used on the project shall be delivered to the
Milwaukee Water Works’ Stores, 3850 North 35" Street. Materials being returned must be
accompanied with a "surplus material" form completed by the Public Works' Inspector assigned
to the project.

Upon completion of the contract work, the City will inspect all water access boxes within the project
limits to ensure the boxes are clean, properly aligned and accessible. The contractor will be
notified of any defects by the City. The contractor will have thirty (30) days from the date of
notification to complete corrections. After thirty (30) days the City will re-inspect those boxes noted
as having defects. Any remaining defects will be corrected by the City, including pavement, and
the costs as well as the bid item deducted from the contract or billed.

During construction, it is anticipated that the City of Milwaukee street lighting facilities will be
maintained as follows:

| Project/s || Street Lighting Facilities ]
| ST211120121 || Temporary Overhead to be installed |
| ST21110116 || Temporary Overhead to be installed |

Street Lighting personnel will determine if the lighting facilities will be installed in overhead or left in
service to be protected and adjusted. If it is determined that overhead is justified, street lighting
personnel will make every effort to install temporary overhead facilities and relocate permanent
facilities, as needed, before roadway construction starts. Prior to construction, the contractor will be
provided with a street lighting plan identifying the live facilities.

The contractor shall be aware that when Temporary Overhead is installed, some existing
underground street lighting facilities can remain live and must be carefully worked around to avoid
any damage to them. The contractor is to be aware that with many paving jobs overhead facilities
will be installed at the intersections only while the remainder of the job is to be treated as a protect
and adjust project. The contractor will be held responsible for any damages to the portions of the
lighting facilities which remain in underground and live. The contractor is not start work until the
street lighting overhead circuitry is fully operational. If the contractor starts before the circuitry is
fully operational, he will be responsible for all damages to lighting facilities.

During and after roadway construction, Street Lighting Forces will install permanent lighting
facilities. Once street lighting personnel installs permanent facilities, especially pipes, the
contractor is to use caution near these facilities. He will be held responsible for damages to the
newly installed facilities.

The contractor shall keep the Street Lighting Construction Supervisors informed of the status of the
roadway construction. Contact:

Mr. George Berdine  (414) 286-5943 / office  (414) 708-4245 ] cell
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ST211120121 - N. 19th St. - W. Capitol Dr. to W. Olive St.
ST21110116 — N. 3rd St. — W. Auer Ave. to W. Keefe Ave.
(Including replacement of speed humps -4)

27.

Mr. Dennis Miller (414) 286-5942 | office  (414) 708-4251 / cell
Mr. Thomas Hughes  (414) 286-3457 / office  (414) 708-3175/ cell

Note: If Mr. Berdine, Mr. Miller, or Mr. Hughes is not available, then contact our dispatcher at (414)
286-5944. For damages occurring after hours (not between 7:00 AM to 3:00 PM on holidays and
weekends) please use our 24 hour number, (414) 286-3015.

The contractor must keep the area behind the curb free from over pour and other debris. He will
be held responsible for costs incurred by Street Lighting Forces for cleaning debris from behind the
curb.

If the contractor requests the relocation of any street lighting facilities, permanent or temporary, for
his convenience, he will be responsible for all costs incurred by Street Lighting personnel fulfilling
his request.

Any questions regarding the design of the lighting system are to be directed to Street Lighting
Engineering. Contact Mr. Tom Manzke at (414) 286-3265.

Forestry

Forestry Special Provisions include:

When tree roots are encountered, the following shall apply:
1. Sidewalk Construction:

A. The root system on the walk side of the tree shall be cut no deeper than nine-
inches (9”) below the finished grade of the new walks, and not more than five-
inches (5”) from the edge of the new walk. Roots in the walk area shall be
removed only to a depth of nine-inches (9”) below the finished grade of the new
walk.

B. When replacing walks adjacent to the following trees, a slip or thin form must be

used. Additionally, soil disturbance in the tree border should be limited to no more
than one-quarter inch (%4”) beyond the edge of the new walk:

| Project No. ST211120121

| Sta.9+975W/S ][ Sta.11+325W/S || Sta. 12+63 WIS

| Sta.16+055W/S ||  Sta. 16+50W/S || Sta. 10+31E/S

|

| Project No. ST21110116

| Sta1+13Wis || I

| | I




Special Provisions
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ST211120121 - N. 19t St. - W. Capitol Dr. to W. Olive St.
ST21110116 — N. 34 St. - W. Auer Ave. to W. Keefe Ave.
(Including replacement of speed humps -4)

C. The new walk should be arced adjacent to the following trees;
] Project No. ST21110116 ]
l Sta. 1+95 W/S I Sta. 10+50 WIS I Sta. 17+15 WIS ]
| Sta.18+18W/S ||  Sta.18+55W/S ||  Sta.19+34W/S |
| Sta.14575ES || Sta. 2+03 E/S I Sta. 2+48 E/S |
|  Sta.6+705ES || Sta. 7456 E/S I Sta. 8+00 E/S |
| Sta. 8+27 E/S I Sta. 8+78 E/S I Sta. 10+08 E/S |
|  Sta14+50E/S || St 15+13E/S || 1

D. Where sidewalks are to be narrowed, all old sidewalks should be removed prior to
any root cutting. If necessary, the root system should be cut within one-quarter
inch (") of the edge of the proposed new walk and no more than nine-inches
(9") below the finished grade of the new walk.

E. Sidewalks are to be removed, and roots cut, by use of hand implements only.

2, Carriage Walk Construction:

A When constructing or replacing carriage walks, roots shall not be cut by means
of mechanical root cutting machines. [f root removal is essential to carriage
walk replacement, roots shall be manually cut with hand implements. Roots
shall be removed no deeper than nine-inches (9”) below the finished grade of the
new carriage walk.

B. Move the carriage walk to a position that does not interfere with the street tree, or
eliminate the carriage walk at the following locations:

| Project No. $T21112021 |
Sta. 6+24 E/S move 1’
North of
3. Curb, Gutter and Road Construction:

A The root system on the curbside shall be cut no more than two-inches (2”) behind
the back edge of the new curb and not more than eighteen-inches (18”) in depth
when constructing the new curb and gutter.

B. The root system on the curb side shall be cut no more than one-quarter-inch (%")

from the back edge of the new curb, and a one-quarter-inch (%”) slip, thin form,
or slip form pavers, shall be used for the following trees:

[ Project No. §T211120121

| Sta.2+82WIS || Sta.4+055W/S ||  Sta.9+87.5 WIS




Special Provisions

Official Notice No. 2 -1-2014 Page 11 of 12

ST211120121 - N. 19t St. — W. Capitol Dr. to W. Olive St
ST21110116 — N. 34 St. — W. Auer Ave. to W, Keefe Ave,
(Including replacement of speed humps -4)

| Sta.12+10W/S ][ Sta. 14+85W/S || Sta. 1+24 E/S

|

] Sta. 1462 E/S | Sta.3+215E/S |

The root system on the curb side shall not be cut; 1) a zero (@) clearance slip or
integral form paver can be used; or 2) gap and hand form using one-quarter-inch
(“a") steel plate for the following trees:

Project No. ST211120121

Sta.3+24 WIS || St 5+ WIS ||  Sta. 6+38 WIS

|
f
|  Sta.6+83WIS || Sta.4+76E/S | Sta.5+86.5E/S
[ Sta. 6+17 E/S I Sta. 6+57 E/S I

When constructing or replacing driveways or driveway approaches, roots shall
not be cut by means of mechanical root cutting machines. If root removal is
essential to driveway replacement, roots shall be manually cut with hand
implements.

Exposed tree roots shall be covered with mulch and watered from a period
immediately following curb and gutter removal until the area is backfilled following
construction.

4, General Requirements:

A

All cutting for the removal of sod and soil in order to establish a finished grade
within four feet (4) of existing trees must be done manually if necessary.

No construction equipment, cars, trucks or materials shall be parked or stored on
any median or tree border on this project or adjacent roadways.

Root foundations must remain adequate to withstand heavy windstorms.

Root systems of street trees shall not be cut for the installation of any type of
cable by the contractor or City Department. Contact the Forestry Division at
(414) 708-2428 for directional boring specifications.

Caution should be used during the construction process to avoid damage to the
roots, trunks, and branches of all street trees. Damage caused to any street tree
or irrigation system will be repaired by the Forestry Division and the costs of
repair, rejuvenation, and/or value lost will be billed to the contractor or credited
against the contract at the option of the City.

At locations where the contractor has not complied with the Forestry Special
Requirements stated in the Special Provisions above, and the maximum clearance
was exceeded, or a thin form was not used, a minimum credit to the City of fifty
dollars ($50.00) per location will be taken. The credit will increase in proportion to
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ST211120121 - N. 19t St. - W, Capitol Dr. to W. Olive St.
ST21110116 = N. 314 St. - W. Auer Ave. to W. Keefe Ave.
(Including replacement of speed humps -4)

the excess distance beyond clearance allowed. The credit will be ($50.00) for
each two-inch (2") increment, or part thereof, in excess of the initial clearance
allowed. Any damage to the tree’s structure totaling fifteen (15%) percent of the
tree’s value will be billed on a prorata basis. If, in the opinion of the Forestry
Division, the tree has been damaged to the point that it warrants removal, the
credit that will be taken will be equal to one-hundred doliars ($100.00) per inch
diameter of the tree. A field measurement will be taken to determine the tree size.

“Emerald Ash Borer”
Clearing and Grubbing:
This applies to projects in the emerald ash borer (EAB) quarantined zone Milwaukee County.

Follow and obey the following Wisconsin department of agriculture, trade, and consumer protection
order:

Regulatory Considerations

The quarantine means that ash wood products may not be transported out of the quarantined area.
Clearing and grubbing includes all ash trees that are to be removed from within the Project footprint. If ash
trees are identified within clearing and grubbing limits of the Project, the following measures are required

for disposal:

1. May be trucked to a licensed landfill within the quarantined zone with prior approval of the city
engineer.

2. Burning is optional if in compliance with section 201.3 of the standard specifications.
Ash logs, branches, and roots must be disposed of immediately and may not be stockpiled.

Anyone moving firewood or ash products from Milwaukee County is subject to state and federal
fines up to $1,000.00. All fines are the responsibility of the contractor.




